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ENGINEERING AND RELATED SERVICES 

MAY 13, 2013 

 

CONTRACT NO. 4400003420 

RETAINER CONTRACT FOR CONSTRUCTION ENGINEERING AND 

PAINTING INSPECTION AND ENVIRONMENTAL MONITORING 

STATEWIDE  

 

 

Under Authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana 

Department of Transportation and Development (DOTD) hereby issues a Request for 

Qualification Statements (RFQ) on DOTD Form 24-102 (24-102), “Professional 

Engineering and Related Services”, revised November 2011, from Consulting Firms 

(Consultant) to provide engineering and related services.  All requirements of Louisiana 

Professional Engineering and Land Surveying (LAPELS) Board must be met at the 

time of submittal.  One Prime-Consultant/Sub-Consultant(s) (Consultant/Team) will be 

selected for this Contract.  

 

Project Manager – Mr. Alden “Casey” Allen  

 

All inquiries concerning this advertisement should be sent in writing to 

Alan.Dale@LA.gov. 

 

PROJECT DESCRIPTION 

 

The selected Consultant will perform construction contract administration and 

construction inspection services for statewide projects covered by a Retainer Contract 

under separate Task Orders.  The Consultant will be required to execute a Task Order 

which will specify the scope of services, contract time, and compensation.  Each Task 

Order will become a part of the Retainer Contract.   

 

SCOPE OF SERVICES 

 

The services to be rendered for this Retainer Contract shall consist of the following Stage 

and Part: 

   Stage 5:  Construction 

     Part III:  Construction Engineering and Inspection 

      

The Construction Engineering and Inspection Services shall consist of all services 

required to provide construction contract administration and the construction engineering 

and inspection services, including painting inspection and environmental monitoring.  

 

The various tasks to be performed by the Consultant under Stage 5, Part III, are described 

as follows: 
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1. The Consultant shall coordinate with DOTD District personnel, contractor, and other 

parties to schedule and attend the Pre-construction Meeting.  The Consultant will be 

required to conduct the meeting. 

2. The Consultant shall maintain all construction field records; make daily entries in the 

project diary (DWR) to indicate the Consultant’s personnel and Contractor’s 

personnel present on the job site, the Contractor’s personnel and equipment being 

utilized on the project, the work being accepted, and the charging of contract time 

utilizing the site manager system. 

3. The Consultant shall coordinate with the DOTD and appropriate utility representative 

for all relocations/adjustments of utility facilities for the construction of work site. 

4. The Consultant shall provide all necessary personnel, equipment, and materials; such 

as, cylinder, molds, etc., to perform the required field-testing for quality assurance in 

accordance with the latest DOTD Sampling and Testing Manual. 

5. The Consultant shall collect and submit all sampled materials for testing to the 

associated DOTD District Testing Laboratory, in accordance with the stipulated 

Sampling Manual. 

6. The Consultant shall inspect the contractor’s construction and operations (daily) to 

ensure that all work performed is in accordance with the specified plans and 

specifications. 

7. The Consultant shall keep clear and concise records of the contractual operations, 

prepare monthly pay estimates, and make weekly progress reports consisting of 

percent complete, percent time elapsed, approved change order amounts, and number 

of change orders to the DOTD District Coordinator.  Inspection of construction will 

not include shop and mill inspections and their approval. 

8. The Consultant shall prepare the entire final estimate package, including Form 2059 - 

“Summary of Test Reports”, in conformance with DOTD requirements. 

9. The Consultant shall be responsible for submittal approvals required of the Project 

Engineer as stated in the Standard Specifications, including form drawings. 

10. The Consultant shall coordinate all construction activities between the Retained 

Design Consultant (detailed below under Services to be performed by the DOTD), the 

assigned representative of the DOTD, and FHWA.  All work standards, methods of 

reporting, and documentation of pay quantities will be in accordance with the policies 

and procedures of the DOTD.  The consultant shall submit all partial and final 

construction estimates, and  other information on forms approved by the DOTD. 

11. The Consultant shall perform all documentation, as prescribed by the Department, on 

the Department’s construction software, Site Manager, and any future Content 

Manager procedures.  The Consultant shall provide computer hardware, i.e., 

computers, printers, internet connections, scanners, etc., deemed necessary to the 

inspection services. 

12. Any Consultant requiring Site Manager training will be non-reimbursable training. 

13. The Consultant shall be available for conferences, visits to jobsites, and/or 

inspections by DOTD and other authorized representatives. 

14. The Consultant shall submit “As-Built” plans with the final estimate.  “As-Built” 

plans are to reflect all changes made from the original plans.  The Consultant shall 

make all changes to the plans in red. 
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15. When stipulated by the Project Specifications, that approval by DOTD is required for 

material, equipment, and/or construction procedures, the Consultant shall follow 

DOTD policies for obtaining such approval. 

16. All Construction inspection personnel utilized by the Consultant must meet and retain 

the same qualification and certification requirements as required of DOTD 

construction personnel (excluding Traffic Control Requirements). 

17. The Contractor shall perform construction layout, and the Consultant shall perform, 

or hire a licensed surveyor to perform, any necessary spot checks for verification.  All 

surveying must be in accordance with requirement of LAPELS. 

18. Any proposed changes in plans or in the nature of the work will be pre-approved in 

writing by the DOTD, prior to the performance of stipulated work. 

19. Change Orders shall be generated, distributed, coordinated and approved by the 

Consultant throughout the life of the project.  Each will have to be approved through 

the Department’s process. 

20. The Consultant shall monitor and document all construction claims in accordance 

with the appropriate EDSM, and provide recommendations on disposition of claims. 

21. The Consultant shall manage the RFI (Request for Information) process as defined on 

the DOTD internet site, http://www.dotd.la.gov/construction/rfi/. 

22. The Consultant shall be responsible for insuring compliance with all DEQ, Army 

Corp of Engineers, and U. S. Coast Guard requirements. 

23. The Consultant shall be responsible for notifying and coordinating construction 

activities with U. S. Coast Guard, any Port of Authority, and local pilots’ association. 

24. DOTD requires that the Consultant assign a fulltime-consultant project engineer to 

this project.  The assigned project engineer must be knowledgeable of all facets of the 

contractor’s operations.  The project engineer shall have electronic linkage capability 

via cell phone, fax machine, and Internet for transmitting and receiving relevant 

contractual information and arranging for onsite operations.  The project engineer 

must be physically capable of responding to the DOTD Coordinator within (30) 

minutes.  The project engineer’s office should be in such proximity to the project that 

he may be on site within 60 minutes during normal work hours. 

25. The Consultant shall perform any other duties normally required by the DOTD 

Project Engineer’s Office, as directed by the DOTD Coordinator. 

26. The Consultant shall disseminate press releases to the local media outlets pertaining 

to project status and any anticipated traffic pattern changes on a timely basis.  The 

DOTD Coordinator will approve all press releases prior to dissemination by the 

consultant. 

27. The Consultant will make all field records and diary entries with respect to the 

containment, cleaning and painting, and document necessary information to make 

monthly pay estimates, weekly progress reports, and plan changes involving these 

items. 

28. The Consultant shall cooperate with any railroad on-site personnel daily, and 

monitor/enforce the strict operations and timeframe requirements of the railroad, if 

applicable. 

 

http://www.dotd.la.gov/construction/rfi/
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With the inclusion of painting inspection and environmental monitoring, the Consultant 

shall in addition provide specific engineering services to the DOTD in two sub-parts, as 

follows: 

 

Services During Painting Contract’s Conditional Notice to Proceed Period 

 

1. Attend Pre-Bid Conference, if one is held. 

2. Pre-construction meeting - shall be present and answer painting or environmental 

question. 

3. Monitor Contractor’s required training in lead abatement procedures. 

4. General Administration including reports, paint pay estimates, etc. 

5. Review Contractors compliance with plans submittals.  

6. Review and comment on Contractor’s Health and Safety Plan. 

7. Review and comment on Contractor’s containment drawings. 

8. Review and comment on the Contractor’s QC Plan. 

9. Lead Abatement Monitor to review the Contractor’s compliance plan, exposure 

monitoring, training and respiratory protection plans, personnel protective 

equipment selection, and observe and document of the adequacy of the 

Contractor’s containment. 

 

   Services During Painting Contract’s Full Notice to Proceed Period 

  

1. General Administration including reports, measurement for payment, pay 

estimates, plan changes, and determining chargeable contract time when painting 

is involved and providing other technical painting/environmental monitoring, as 

listed in DOTD’s Construction Contract Administration Manual. 

2. Quality assurance of the painting contractor’s Quality Control Program to include 

field personnel consisting of paint coating inspection(s) (full-time) and lead 

abatement environmental monitor(s) (during lead emission activities) with tasks, 

as follows: 

 

A. The Paint Coating Inspector(s) Shall Perform the Following Tasks:  

 

1. Assure proper surface preparation and cleanliness prior to painting. 

2. Check all surfaces for holidays and check dry film thickness of all coating 

  applied, per SSPC PA 2. 

3. Check air compression equipment for properly operating oil and water 

filters. 

4. Record, sample and submit for testing all paint batches.  Assure that paint 

is properly stored, mixed and applied. 

5. Review Contractor’s Quality Control reports; verify that proper techniques 

are used; assure that required readings are taken and recorded.  Collect and 

review daily quality reports. 

6. Write a daily progress report. 

7. Write a weekly and monthly progress report. 

8. Keep a daily report with entries, as follows: 
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 Record number of workers and hours worked. 

 Estimate of square footage (with identity of members) cleaned, 

primed, second coated and top coated. 

 Record surface temperature and air temperature inside of containment 

before blasting and painting and after painting. 

 Record humidity inside containment before blasting and painting and 

after painting. 

 Record anchor profile readings on surface preparation using Press-O-

Film tape per ASTM D4417, Method C. 

 Record paint thickness measurement per SSPC PA 2. 

 Record ambient temperature, humidity, wind speed and direction at the 

beginning, middle and end of each workday.   

9. Monitor damage claim forms and ensure the contractor follows up and   

settles damage claims within the required period. 

10. Provide on-the-job training in surface preparation and paint application 

inspection for 2-3 Department Inspectors.  The training period would last 

approximately 1-2 weeks, and the Department Inspectors would work with 

the Consultant Inspectors in the surface cleaning and paint inspection. 

  

B. The Lead Abatement Environmental Monitor(s) will Perform the   

Following Tasks:  

 

1. Provide and site high volume TSP (Total Suspended Particulate) monitors 

 daily during emissions generating activities. 

2. Set up high volume TSP monitors with power supply and required 

maintenance. 

3. Calibrate TSP monitors. 

4. Record weather information (daily and weekly) time, date, ambient 

temperature  and humidity, wind direction and speed, barometric 

pressure and general  meteorological conditions. 

5. Record identification of monitor and location (sketches or photos). 

6. Record work activities and duration. 

7. Record site idiosyncrasies. 

8. Record sample information (start time, sample identification number,

 sampler serial number, and flow rates). 

9. Conduct visual assessment of emissions for 15 minutes every hour during 

 blasting, vacuuming or movement of containment. 

10. Provide chain of custody forms for filters showing release from field 

 representative and receipt by the laboratory performing the analysis. 

11. Reporting of laboratory results along with other field observations. 

12. Provide initial background monitoring (two weeks prior to the job). 

13. In general, provide monitoring during lead emission activities but provide 

 24 hour monitoring at infrequent intervals. 

14. Provide additional monitoring personnel to cover all shifts to ensure 

monitoring around the clock, if necessary. 

15. Provide three TSP monitor units – two in use and one as a backup unit. 
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16. Provide three electric power generators to support the TSP monitors – one 

as a backup. 

17. Weekly and monthly reports stating findings and recommendations to 

Project Engineer and the Contractor. 

18. Review of the Contractor’s documentation of waste handling, storage, 

labeling and sampling of potential hazardous waste.  Maintain copies of 

waste transportation and treatment records. 

19. Review the Contractor’s wastewater permit obtained from the Parish as 

well a review the analytical test results and the ultimate release of 

wastewater. 

20. Perform wipe testing if the Contractor releases particulate matters onto 

cars, building, etc. 

21. Prepare a sampling for ground (soil), water and sediment testing.  

Sampling plan  to be approved by DOTD. 

22. Perform water and sediment sampling and testing along the bank of the 

river two weeks prior to construction to determine pre-existing conditions.  

Record the identification and location of the samples.  Samples are to be 

tested for lead and other toxic metals.  Sample results are to be given to 

DOTD. 

23. Perform sampling and testing of the ground (soil) under the bridge 

approaches two weeks prior to construction to determine pre-existing 

conditions.  Record the identification and location of samples.  Samples 

are to be tested for lead and other toxic metals.  Sample results are to be 

given to DOTD. 

 

REFERENCES 
 

All services and documents will meet the standard requirements as to format and content 

of the DOTD; and will be prepared in accordance with the latest applicable editions, 

supplements and revisions of the following: 

 

1. AASHTO Standards, ASTM Standards or DOTD Test Procedures 

2. DOTD Location and Survey Manual 

3. DOTD Roadway Design Procedures and Details 

4. DOTD Design Guidelines 

5. DOTD Hydraulics Manual 

6. DOTD Standard Specifications for Roads and Bridges 

7. Manual of Uniform Traffic Control Devices 

8. DOTD Traffic Signal Design Manual 

9. National Environmental Policy Act (NEPA) 

10. National Electric Safety Code (NESC) 

11. National Electric Code (NFPA 70) 

12. DOTD Environmental Impact Procedures (Vols. I-III) 

13. A Policy on Geometric Design of Highways and Streets (AASHTO) 

14. DOTD Construction Contract Administration Manual 

15. DOTD Materials Sampling Manual 
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16. DOTD Bridge Design Manual 

17. Consultant Contract Services Manual 

18. Geotechnical Engineering Services Document 

19. Bridge Inspectors Reference Manual/90 

20. DOTD Stage 1 Planning/Environmental Manual of Standard Practice 

21. Code of Federal Regulations 29 CFR 1926 (OSHA) 

 

Follow link below for the individual reference links: 

 

http://webmail.dotd.louisiana.gov/ContWEB.nsf/b88769326453bef886256fe00047183a/1

8fc2860512aba5886257a62006133b8?OpenDocument 

 

COMPENSATION 

 

Compensation to the Consultant for services rendered in connection with each TO shall 

be based on negotiated work-hours using DOTD established billable rates for the actual 

work performed on the Task Order.    

 

The amount payable under this Retainer Contract for services to be performed under the 

various TO’s shall not exceed a maximum of $4,000,000.  Each TO shall be payable 

under the respective TO project number which shall be obtained by the Project Manager.   

 

All travel related expenses will be compensated under direct expenses, and will be in 

accordance with Louisiana Office of State Travel regulations found at:  

http://www.doa.louisiana.gov/osp/travel/travelpolicy.htm. Vehicle rental rates will 

require prior approval from the DOTD Project Manager.  

 

For Projects with Task Orders requiring lodging of more than 30 days, the 

Consultant shall submit a request for Extended Stay.  Extended Stay rates will 

require prior approval from the DOTD Project Manager and Division Head.  

Project Office rental rates will require prior approval from the DOTD Project 

Manager. 

 

The Consultant may request to have the initial billable rates updated on a yearly basis.   

However, any adjustment to the Contract billable rates shall not be cause for an increase 

in the maximum compensation limitation imposed herein.  

 

CONTRACT TIME AND NOTICE TO PROCEED 

 

This Retainer Contract shall be in effect for the duration of five years.  The services to be 

performed for each Task Order (TO) will be determined prior to the execution of the TO.  

The Consultant will proceed with the services required in the TO upon issuance of the 

Notice to Proceed from the DOTD. The contract time for each TO, will be specified in 

the executed TO.  Any TO in effect, prior to the expiration date of the Retainer Contract 

shall be completed. 

 

http://webmail.dotd.louisiana.gov/ContWEB.nsf/b88769326453bef886256fe00047183a/18fc2860512aba5886257a62006133b8?OpenDocument
http://webmail.dotd.louisiana.gov/ContWEB.nsf/b88769326453bef886256fe00047183a/18fc2860512aba5886257a62006133b8?OpenDocument
http://www.doa.louisiana.gov/osp/travel/travelpolicy.htm
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ELECTRONIC DELIVERABLES 

 

The Consultant hereby agrees to produce electronic deliverables in conformance with 

“DOTD Software and Deliverable Standards for Electronic Plans” as outlined at 
http://www.dotd.louisiana.gov/highways/project_devel/design/electronic_standards_disclaimer.as

p.  The Consultant shall download and apply the latest CAD standards.  The Consultant 

hereby agrees to install incremental updates to software and CAD standards as instructed 

by the Project Manager. Such updates will not have a significant impact on the 

development time or delivery date for project plans, or require the Consultant to purchase 

additional software.  Prior to proceeding with plan development, the Consultant shall 

contact the Project Manager for any special instructions regarding updates to standards or 

project-specific requirements if this information has not already been provided. 

 

In the event that any electronic standard conflicts with written documentation, including 

DOTD plan-development manuals, the electronic standard typically governs.  The 

Consultant is responsible for contacting the Project Manager should questions arise. 

Plan deliveries shall be made on CD or DVD media and labeled with media-compatible 

indelible ink on separate lines as follows: 

 

State Project Number 

“Final Plans Submittal”, “60% ACP Submittal” (or other milestone) 

“Electronic Deliverables” 

Consultant Firm Name 

 

The CD/DVD shall be delivered with a signed cover letter that includes, among the 

formalities, a deliverable “hash” code that is documented in a report generated by the 

ControlCAD Indexer Submittal tool.  The hash code is used to verify that the CD is 

authentic.  At any stage of the plan development process, the Project Manager may 

require plan delivery by other methods including, but not limited to, upload to the DOTD 

ProjectWise repository.   

The prime Consultant is responsible for ensuring that Sub-Consultants are prepared to 

produce electronic deliverables in conformance with DOTD electronic standards for 

plans. 

 

QUALITY CONTROL/QUALITY ASSURANCE FOR BRIDGE PROJECTS 

The DOTD requires the Consultant to develop a Quality Control/Quality Assurance 

program; in order to provide a mechanism by which all contracted services can be subject 

to a systematic and consistent review.  Consultants must ensure quality and adhere to 

established design policies, procedures, standards, and guidelines in the preparation and 

review of all design products.  The DOTD shall provide limited input and technical 

assistance to the Consultant. 

 

http://www.dotd.louisiana.gov/highways/project_devel/design/electronic_standards_disclaimer.asp
http://www.dotd.louisiana.gov/highways/project_devel/design/electronic_standards_disclaimer.asp
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ITEMS TO BE PROVIDED BY DOTD 

 

1) Laboratory testing of materials used on the permanent structure…DOTD District 

Testing Laboratories will perform testing in conjunction with specialty testing 

performed at DOTD Central Laboratory in Baton Rouge, Louisiana, using 

samples procured and submitted by the Consultant and/or their staff. 

2) Access to project plans and contract proposals. 

3) Provide material sampling plan for the project. 

4) DOTD Structural Fabrication Engineer will retain oversight of all shop and 

fabrication inspection. 

5) Provide review of any project shop drawings generated by the contractor. 

6) Retain Design Consultant if required. 

7) Provide Site Manager Instruction and technical support. 

 

MINIMUM PERSONNEL REQUIREMENTS 
 

The following requirements must be met at the time of submittal: 

 

1. At least one Principal of the Prime-Consultant must be a Professional Engineer 

registered in the State of Louisiana. 

2. At least one Principle or a responsible member of the Prime-Consultant must be a 

Professional (Civil, Mechanical or Chemical) Engineer registered in the State of 

Louisiana, with  at  least five   years   of   experience  in   responsible  charge   of   

managing road  and bridge construction projects, at least five years of experience 

in steel bridge construction/structural steel repair and rehabilitation, at least three 

years of experience in structural steel painting inspection, and a corresponding 

support staff with experience in performing structural analysis and evaluations.  

This Engineer will be assigned directly to this project on a full-time basis. 

3. In addition to the above requirements, the Prime Consultant must employ on a full 

time basis, or through the use of Sub-Consultant(s) DOTD Certified Inspectors. 

For staffing estimation purposes, establish a baseline of two certified inspectors. 

DOTD must approve any increase or reduction from this project-staffing baseline. 

Ultimately, the Consultant’s staffing levels shall adequately reflect the needs of 

the project. 

a) The lead inspector shall be certified with a minimum of five years of experience 

in Road and Bridge Construction and five years experience in structural steel 

bridge repair and rehabilitation procedures. Other inspectors shall provide 

documentation of certifications for Structural Concrete and have experience in 

Bridge Construction. Past documented experience in structural steel fabrication or 

repair is desirable. Inspectors may only be in responsible charge of activities in 

which they hold an active DOTD certification. 

b) A  minimum of one Lead Coating Inspector, with: 

i) Five years of experience in inspection of structural coating 

ii) A minimum of three years of that experience in coating inspection of major or 

complex bridges (trusses, major river crossings, and moveable span bridges), 
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preparing contract documents, and leading inspection efforts of at least two 

major bridge lead removal projects. 

iii) A National Association of Corrosion Engineers (NACE) Certification 

(successfully completed Level 1, Level 2, Level 3, and Peer Review) or must 

have successfully completed the Society for Protective Coatings (SSPC) 

Protective Coating Specialist (PCS) certification program. 

iv) Successfully completed SSPC C-3 “Lead Paint Removal” and any required C-

5 refresher course. 

c) A minimum of two coating inspectors with a minimum of two years of field 

experience in bridge structural steel coating and be at least NACE Level 1 

Certified or SSPC BCI (Bridge Coating Inspector) Level 1. 

d) A minimum of one Environmental Project Manager who shall be a Professional 

Industrial Hygienist as defined by the American Industrial Hygienist Association 

(AIHA) with at least (3) years of experience in the oversight, implementation, and 

development of lead abatement plans for steel bridges to perform periodic 

inspections. The on-site environmental monitor shall have successfully completed 

SSPC C-3, “Lead Paint Removal” course and any C-5 refresher courses and shall 

have monitored at least two bridge lead abatement projects. 

 

WORK ZONE TRAINING REQUIREMENTS 

 
All project personnel (engineers, engineer interns, and field personnel) except painting 

inspectors listed in the staffing plan for the project shall have completed the appropriate 

work zone training courses at the time of submittal.  Certifications of compliance for this 

training shall be submitted with and made part of Consultant’s DOTD Form 24-102.  

Specific requirements are: 

 

 Engineers (field and office): Flagger 

     Traffic Control Technician  

     Traffic Control Supervisor  

 

 Engineer Interns:  Flagger 

     Traffic Control Technician  

     Traffic Control Supervisor  

 

 Field Inspectors:  Flagger  

     Traffic Control Technician  

 

 Field Senior Technicians: Flagger  

     Traffic Control Technician  

     Traffic Control Supervisor  

 

Approved courses are offered by ATSSA and AGC.  Substitutes for these courses must 

be approved by the LA DOTD Work Zone Task Force.  The “DOTD Maintenance Basic 

Flagging Procedures Workshop” is not an acceptable substitute for the ATSSA and AGC 

flagging courses. 
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Training Certifications/Certifications of Compliance must be submitted with and 

made part of the Consultants DOTD Form 24-102 for all Personnel Requirements 

listed herein. 

EVALUATION CRITERIA 
 

The general criteria to be used by DOTD (when applicable) in evaluating responses for 

the selection of a Consultant to perform these services are: 

 

1.  Consultant’s firm experience on similar projects, weighting factor of 3; 

2.  Consultant’s personnel experience on similar projects, weighting factor of 4;  

3.  Consultant’s firm size as related to the estimated project cost, weighting factor of 3; *** 

4.  Consultant’s past performance on similar DOTD projects, weighting factor of 6;** 

5.  Consultant’s current work load, weighting factor of 5; 

6.  Location where the work will be performed, weighting factor of 4. * 

 

*Location will be based from Marksville, Louisiana.    

**Construction Engineering Services (CS/CC) performance rating will be used for this 

project. 

***A firm with a ratio of 5 or greater as per the Departments Firm Size Chart will receive 

a rating of 2. 

 

Complexity level (moderate) 

 

Consultants will be evaluated as indicated in Items 1- 6.  The evaluation will be by means 

of a point-based rating system. Each of the above criteria will receive a rating on a scale 

of 0-4.  Then the rating will be multiplied by the corresponding weighting factor.  The 

firm’s ratings in each category will then be added to arrive at the Consultant’s final 

rating. 

 

If Sub-Consultants are used, the Prime Consultant must perform a minimum of 51% of 

the work for the overall project.  Each member of the Consultant/Team will be evaluated 

on their part of the contract, proportional to the amount of their work.  The individual 

team member ratings will then be added to arrive at the Consultant/Team rating. 

 

Communication Protocol 

 

DOTD’s Project Evaluation Team will be responsible for performing the above described 

evaluation, and will present a short-list of the three (if three are qualified) highest rated 

Consultants to the Secretary of the DOTD.  The Secretary will make the final selection. 

Below are the proposed Team members.  DOTD may substitute for any reason provided 

the members meet the requirements of R.S. 48:291. 

 

1. Alan Dale – Ex officio 

2. Alden Allen – Project Manager 

3. Kelly Kemp 

4. Ray Mumphrey 
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5. Francisco Gudiel 

6. Aaron Elisar 

 

Rules of Contact (Title 48 Engineering and Related Services) 

 

These rules are designed to promote a fair, unbiased, legally defensible selection process.  

The LA DOTD is the single source of information regarding the Contract selection.  The 

following rules of contact will apply during the Contract selection process and will 

commence on the date of advertisement and cease at the contract execution by the 

selected firm.  Contact includes face-to-face, telephone, facsimile, Electronic-mail (E-

mail), or formal written communications.  Any contact determined to be improper, at the 

sole discretion of the LA DOTD, may result in the rejection of the submittal (24-102): 

 

A. The Consultant shall correspond with the LA DOTD regarding this 

advertisement only through the LA DOTD Consultant Contracts Services 

Administrator; 

B. Neither the Consultant, nor any other party on behalf of the Consultant, 

shall contact any LA DOTD employees, including but not limited to, 

department heads; members of the evaluation teams; and any official who 

may participate in the decision to award the contract resulting from this 

advertisement except through the process identified above.  Contact 

between Consultant organizations and LA DOTD employees is allowed 

during LA DOTD sponsored one-on-one meetings; 

C. Any communication determined to be improper, at the sole discretion of the 

LA DOTD, may result in the rejection of submittal, at the sole discretion of 

the LA DOTD; 

D. Any official information regarding the project will be disseminated from the 

LA DOTD’S designated representative on the LA DOTD website.  Any 

official correspondence will be in writing; 

E. The LA DOTD will not be responsible for any verbal exchange or any other 

information or exchange that occurs outside the official process specified 

herein. 

 

By submission of a response to this RFQ, the Consultant agrees to the 

communication protocol herein. 

 

CONTRACT REQUIREMENTS 
 

The selected Consultant will be required to execute the contract within 10 days after 

receipt of the contract. 

 

INSURANCE - During the term of this contract, the Consultant will carry professional 

liability insurance in the amount of $1,000,000.  This insurance will be written on a 

“claims-made” basis.  Prior to executing the contract, the Consultant will provide a 

Certificate of Insurance to DOTD showing evidence of such professional liability 

insurance. 
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AUDIT - The selected Consultant will allow the DOTD Audit Section to perform an 

annual overhead audit of their books, or provide an independent Certified Public 

Accountant (CPA) audited overhead rate. This rate must be developed using Federal 

Acquisition Regulations (FAR) and guidelines provided by the DOTD Audit Section.  In 

addition, the Consultant will submit semi-annual labor rate information, when requested 

by DOTD. 

 

The selected Consultant will maintain, an approved Project Cost System and segregate 

direct from indirect cost in their General Ledger. Pre-award and post audits, as well as 

interim audits, may be required.  For audit purposes, the selected Consultant will 

maintain accounting records for a minimum of five years after final contract payment. 

 

Any Consultant currently under contract with the DOTD and who failed to meet all the 

audit requirements documented in the manual and/or notices posted on the DOTD 

Consultant Contract Services Website (www.dotd.louisiana.gov), will not be considered 

for this project. 

 

SUBMITTAL REQUIREMENTS 
 

One original (stamped “original”) and five copies of the DOTD Form 24-102 must be 

submitted to DOTD.  All submittals must be in accordance with the requirements of this 

advertisement and the Consultant Contract Services Manual.  Any Consultant/Team 

failing to submit any of the information required on the 24-102, or providing inaccurate 

information on the 24-102, will be considered non-responsive.  

 

Any Sub-Consultants to be used, including Disadvantaged Business Enterprises (DBE), 

in performance of this Contract, must also submit a 24-102, which is completely filled 

out and contains all information pertinent to the work to be performed.   

 

The Sub-Consultant’s 24-102 must be firmly bound to the Consultant’s 24-102.  In 

Section 8, the Consultant’s 24-102 must describe the work elements to be performed by 

the Sub-Consultant(s), and state the approximate percentage of each work element to be 

subcontracted to each Sub-Consultant. 

 

Name(s) of the Consultant/Team listed on the 24-102, must precisely match the name(s) 

filed with the Louisiana Secretary of State, Corporation Division, and the Louisiana State 

Board of Registration for Professional Engineers and Land Surveyors.  

 

http://www.dotd.louisiana.gov/
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The DOTD Form 24-102 will be identified with Contract No. 4400003420, and will be 

submitted prior to 3:00 p.m. CST on Tuesday, May 28, 2013, by hand delivery or mail, 

addressed to: 

 

Department of Transportation and Development 

Attn.:  Mr. Alan Dale, P.E. 

Consultant Contracts Services Administrator 

1201 Capitol Access Road, Room 405-T 

Baton Rouge, LA 70802-4438 or 

Telephone: (225) 379-1401 

 

REVISIONS TO THE RFQ 

 

DOTD reserves the right to revise any part of the RFQ by issuing an addendum to the 

RFQ at any time.  Issuance of this RFQ in no way constitutes a commitment by DOTD to 

award a contract.  DOTD reserves the right to accept or reject, in whole or part, all 

Qualification Statements submitted and/or cancel this announcement if it is determined to 

be in DOTD’s best interest.  All materials submitted in response to this announcement 

become the property of DOTD and selection or rejection of a submittal does not affect 

this right.  DOTD also reserves the right, at its sole discretion, to waive administrative 

informalities contained in the RFQ.   

 

 

 

 

 

 


